OFFICE OF THE MUNICIPAL COUNCIL, BARBIL

TENDER CALL NOTICE

..............

DATE. .?—.%.QQ,!;&Z@ 24,

The Executive Officer, Barbil Municipality invites sealed tenders from the intending registered contractors for
the works mentioned below in prescribed forms in conformity with Detail Tender Call Notice.

I\Sli).. Name of the work g;r;i:t C%it).of EMD Class of Contractor cgnill;lﬁ; t(;gn

1 2 3 4 5 6 7
Laying of paver block besides . .

1| Jagannath temple at Bhola garage in | 1,53,300/- | = 600/- | 1,533/- « It?umfll??l CaniEoinE 4 30 days

D” & “C” Govt. contractor
Ward No.7
Laying of paver block in-front of ..
2 | Hanuaman temple at Bhola garage in | 1,86,900/- 600/- | 1,869/- | . IXIunl“cq?? L Contragtor & 30 days
D” & “C” Govt. contractor
Ward No.7
Improvement of road near Sai mandir Musiieinal Contracior &
3 | to Parichaya gruha in Ward No.10 78,200/- 400/- 782/~ | ciivs o F,), N 30 days
D” & “C” Gowt. contractor
(Balance work)
Laying of paver block near Mausi 1 Municipal Contractor &

s Maa Mandir, Ward No.15, Barbil 199,900/ 600/~ | 2,000/ “D” & “C” Govt. contractor 30 days
Repair of staff quarters at Kalyan Municipal Contractor &

2 Mandap, Ward No.5, Barbil 1,99,000/- 600 | T.au0x “D” & “C” Govt. contractor S0 days
Improvement of road at Jilling . .

6 | hutting near Football field, Ward | 1,30,200/- | 600/~ | 1,302/- |  Municipal Contractor& | 5o\

. D” & “C” Govt. contractor
No.11, Barbil
Laying of paver block in-front of Municipal Contractor &

7 | Town club, Ward No.5, Barbil 176,000/~ 600/~ 1,760/- “D” & “C” Gowt. contractor | -0 8Ys
Repair of Barbil Town club, Ward Municipal Contractor &

8 No.5, Barbil 198,000/ 600/~ | 1,980/- “D” & “C” Govt. contractor 30 ddays
Improvement of Badminton court in- T —

9 | front of Barbil Town club, Ward | 1,99,500/~ | 600/~ | 1,995/- | .\ unicipal Contracto 30 days

. D” & “C” Govt. contractor
No.5, Barbil
Repair and renovation of 3 nos. open Municipal Contractor &

10 well in Ward No.12, Barbil 173,000 600/~ | 1,730/- “D” & “C” Govt. contractor 30 days
Laying of Industrial vetrified tile at .

11 | the front side of entrance gate of | 1,25,000/- 600/- | 1,250/- “Dl\,fhglg%?? IGC oritrjct(;ri 30 days
Smart Park, Ward No.4, Barbil e
Laying of Industrial vetrified tile s

12 | inside of entrance gate of Smart Park, | 1,19,000/- 600/- | 1,190/- | . 1\:[1,11‘11‘?1}3’8. 1 Contractor & 30 days

. D” & “C” Govt. contractor
Ward No.4, Barbil
Fixing of Iron door and window at Municinal Contractor &

13 | Admin. building and Toilet of Basti | 1,15,000/- 600/- | 1,150/- “D” & “C}?’ ST —— 30 days
Dam, Ward No.7, Barbil e RELIB00
Construction of road from Sweeper
colony existing CC road to Babri Municipal Contractor &

14 Khan house in Ward No.7, Barbil L S00)- GO | LA “D” & “C” Govt. contractor | -0 days
(Balance work)

Construction of drain near Maszid at Municipal Contractor &
15 | Daily market in Ward No.5, Barbil 37,000/- 400/- 370/~ | cones o < I?, 30 days
D” & “C” Govt. contractor
(Balance work)
Repair of road and construction of
drain near Sanat Sahu house, North Municipal Contractor & )

16 | sifle of Kalyan Mandap, Ward No.5, 15757000~ BOA- | 1,780 “D” & “C” Govt. contractor | >0 98
Barbil (Balance work) '
Improvement of road in-front of Mutiiinal Coitractor &

17 | Bikash Mahal gate besides club house 65,600/- 400/- 656/- | s o < I?, 30 days
. : D” & “C” Govt. contractor
in Ward No.5, Barbil
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Construction of drain near Kali

Municipal Contractor &

18 Charan Mahanta hoyse at Upper basti | 1,98,000/- 600/- | 1,980/- “D” & “C” Govt. contractor 30 days
in Ward No.7, Barbil
Construction of side wall for new Municipal Contractor &

19 | earthen road towards pond at Sedding | 1,91,000/- 600/- | 1,910/~ | v o < I,), 30 days
. . D” & “C” Govt. contractor
in Ward No.4, Barbil
Repair of road from Boby Ray house . .

20 |to Guru Mohanty house, Megazine | 1,99,900/- | 600/~ | 2,000/- "DI\,?lg{%?f‘lgooﬁtrfg;‘ga‘z‘tor 30 days
hutting, Ward No.8, Barbil ’

Laying of paver block at lilling . .
21 | hutting and Gomia hutting in Ward | 187,200/~ | 600/~ | 1,872/~ | , Municipal Contractor & 1 5, 4,
: D” & “C” Govt. contractor
No.11, Barbil (Balance work)
Construction of connecting boundary ..
22 | wall and 2™ gate of Poura Bhawan in | 199,800/~ | 600/~ | 1,998/~ | , unicipal Contractor & 1 5, 4o
; D” & “C” Govt. contractor
Ward No.15, Barbil
Repair of Market club, Ward No.5, Municipal Contractor &

23 Barbil 1,78,000/- 600/- | 1,780/- “D” & “C” Govt. contractor 30 days
Improvement  of  road from
Hadibandhu Patra house to Luna Municipal Contractor &

as Samal house, Ward No.8, Barbil 92,400/ 400/- 924/- “D” & “C” Govt. contractor 30 days
(Balance work)

Repair of road side 1% floor staff Municinal Contractor &

25 | quarter at Bikash Mahal, Ward No.5, | 1,68,476/- 600/- | 1,685/~ | s o « 13, 30 days
Barbil D” & “C” Govt. contractor
Construction of 2 nos. display board Municipal Contractor &

45 at Barbil Municipality 1,99,000/ 600/- | 1,990/~ “D” & “C” Govt. contractor 30 days
Laying of paver block around Subash
Chandra Bose statue at Municipal Municipal Contractor &

2 Govt. High School, Barbil in Ward 158,200 GO0F- | 1282 “D” & “C” Govt. contractor S0 day
No.4
Colouring of boundary wall of .

28 | Subash Chandra Bose statue in Ward | 95,700/ | 400/- | 957/ |  Municipal Contractor & | 5 ;.
No.4 D” & “C” Govt. contractor
Repair of road from Mahanta Basti LT e —Y

29 |tala chhak to Narayan Hembram | 1,13,700/- | 600/~ | 1,137/- “D,,‘;C‘fc‘f? G OW“ rac ‘;r | 30days
house, Ward No.7 (Balance work) ovi. contractor
Improvement of road from Ashish Municial Contractor &

30 | Samal house to Dinabandhu Nayak | 1,99,100/- 600/- | 1,991/- “py &“CQ’ Govi tract 30 days
house, Ward No.8 (Balance work) Syl CRHLARI
Repair of toilet and construction of
drain at  Sadhusingh  hutting Municipal Contractor &

3 Anganwadi centre near Poura 128, 700/~ g “D” & “C” Govt. contractor Hdage
Bhawan in Ward No.15
Construction of boundary wall near T -

32 | Souchalaya in-front of Poura Bhawan | 1,97,600/- 600/- | 1,976/- “D” & “CI’)’ Govt tract 30 days
at Sadhusingh hutting, Ward No.15 OV POIEEOT
Construction of boundary wall near Municipal Contractor &

33 | Sambad Sahitya Ghara in-front of | 1,99,600/- | 600/~ | 1,996/ | ..., icipal tontractor 30 days

D” & “C” Govt. contractor
Poura Bhawan, Ward No.15
Construction of boundary wall and
development of AWC premises near Municipal Contractor &

34 Municipality office, Ward No.15 1,98, 700/ 600 | 1987 “D” & “C” Govt. contractor 50 days
(Balance work)

Laying of paver block near Airtel : 3 Municipal Contractor &

33 Tower in Ward No.15 .. L, 15,000 Gl | 70 “D” & “C” Govt. contractor 20 days
Barricading of Transformer & Airtel T — 1

36 | Tower near Poura Bhawan, Ward | 1,99,200/- 600/- | 1,992/- p 30 days

No.15

“D” & “C” Govt. contractor
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Creation of planter space around ~ Municipal Contractor &

¥ | Poug Bhawan in Ward No.15 1,94,300/- | 600/~ | 1,943/ “D” & “C” Gowt. contractor | -0 43S
Laying of paver block existing paver
road towards Garden-cum-cultural Municipal Contractor &

20 programme area near Poura Bhawan | 12000/~ | 600/~ | 1,756/- “D” & “C” Govt, contractor | 0 48
in Ward No.15
Laying of water supply pipe line and . .

39 | construction of storage space near | 1,99,400/- 600/- | 1,994/- “Dlxhgt%?? 1(?0 ?/r:trjglt]?rraior 30 days
Aikya Kshetra in Ward No.8, Barbil '

Laying of cover slab over drain near 5 ] 3 Municipal Contractor &

40 Laxmi padia in Ward No.6, Barbil 24,000/ — 200/ “D” & “C” Govt. contractor 30 days
Laying of cover slab near Kanheya . .

41 | Choudhury house at Sriram Nagar, 55,800/- 400/- 558/- “Dl\,/,h;lt‘cg,)? l(g) (z:tltrsggt)rraictor 30 days
Ward No.4, Barbil (Balance work) )

Construction of drain near R.I. office Miitsinal Contrastor &

42 | at Sundara basti in Ward No.15, | 1,95,000/- 600/~ | 1,950/ | v o I?, 30 days
Barbil D” & “C” Govt. contractor
Construction of culvert near Cess Municipal Contractor &

43 | office at Sundara basti in Ward | 1,97,000/- | 600/~ | 1,970/ | . iunicip: ac 30 days

. D” & “C” Govt. contractor
No.15, Barbil
Construction of rest room at Barbil Miunieinal Confractor &
44 | CHC for patients attender at Ward | 1,76,200/- 600/- | 1,762/- | .1, o . I?, 30 days
D” & “C” Govt. contractor
No.5 (Balance work)
CONDITIONS

1. The detailed tender documents can be obtained from the office of the undersigned during the office hours
from dt.02.02.2026 to dt.10.02.2026 up to 11.00 A.M. The tender papers to be submitted on same date
up to 12.30 P.M. and the same will be opened on dt.11.02.2026 at 10.30 A.M. in presence of the
tenderers or their authorized agents who ever is present.

2. The bidder shall deposit the cost of bid document of the amount specified for the work in Col.4 of table
above in shape Money Receipt of Cash deposit.

3. The successful bidder shall deposit the Earnest Money Deposit (EMD) of the amount specified for the
work in Col.5 of table above in shape Money Receipt of Cash deposit /B.D./ F.D. duly pledged in favour
of Executive Officer, Barbil Municipality should be furnished after finalization of tender process.

4. The tenderer has to produce valid documents at the time of purchase of tender paper on demand for
verification.

5. Furnishing of photo copies of valid registration of Contractor license, GST and PAN card along with the
tender papers is mandatory, otherwise the tender is liable for rejection.

6. Contractors are required to write only the name of work for which tendered & the Officer to whom
submitted (Name of the contractor/ tenderer should not be mentioned on the cover).

7. The tenders will be received in the office of the undersigned in specified tender box.

8. The authority reserves the right to cancel any or all tenders without assi gning any reason thereof,
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Memo No. 2\’\% Date. 201 5\.(.).3.{2924!

Copy forwarded to the Tahasildar, Barbil / Asst. Executive Engineer, P.W.D. (R&B), Barbil for
favour of information with a request to kindly exhibit the above tender notice on their Office Notice
Board for wide publication. They are also requested to kindly present during the time of opening of bid
documents.

Copy to Office Notice Board for wide publication. \

Executive Offi
bil Mu%ﬁp

Memo No. 2\’“)\ Date. QD\/QO)KQG% ‘%ﬁﬁt
Copy to the Under Secretary to Government, Information and Public Relation Department,
Odisha, Bhubaneswar (Mail ID: ipr.advt@gmail.com / iprnews@gmail.com ) for information with a

request to one time publish the above tender call notice in one Odia daily newspaper limiting the size
96 Sq.cm. /

Execut

%%arbil Murticipality.
Jee
4

Page 4 of 7



10.

11.

12.

13.

14.

15.

ELIGIBILITY CRITERIA/ CONDITION
The tenderers should have successfully completed similar type of work not less than 50% of the tender
amount in any one of the past 3 (three) years and necessary documents in support of the above shall be
submitted.
The tenderer shall consist of tender document with the rates amounts etc only.
No tender documents will be sold to the intending tenderer beyond the date and time of sale mentioned in
the tender notice.
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should
accompany the tender.
The work is to be completed in all respect within schedule time. Tenderer whose tender is accepted must
submit a programme of work immediately after issue of the work order for the approval of Engineer-in-
charge. Further the tenderer must submit a list of Tools and Plants for execution of the works. If the
tenderer shall carry the above materials on hire charges basis, he must submit the affidavit of the owner
of the machineries with his support otherwise the department reserve the right to reject his tender.
The rates should be written both in wards and figures and in decimal coinage and the units in wards. In
case of discrepancy in rates between words and figures the rates in wards will prevail. The tenderer
should also show the total of each item and grand total of the whole tender. The tender shall be written,
legibly, and free from erasing, over writing, corrections. Every page of the tender paper must be signed
by the tenderer , failing which the tender will be rejected.
The tenderers shall carefully study the specifications applicable to a contract and all the documents will
form a part of the agreement to be entered into by the accepted tenderer and detailed specifications and
other relevant specifications in estimate, which are available. Complaint at a future date that
specifications have not been seen cannot be entertained.
Every tenderer is expected before quoting his rate to inspect the proposed site, quarries and satisfy
himself about the rates, royalty & other taxes and quality and availability of the materials. In every case,
materials must comply with the relevant specifications. Complaint at a future date that rates and
availability of materials have been misjudged cannot be entertained.
It must be definitely understood that this office does not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.
Each tendered must pay an earnest money of 1% of the estimated cost in shape of cash/Account Payee
Bank Draft in favour of Executive Officer, Barbil Municipality along with the tender. Tender paper not
accompanied with M.R/B.D against E.M.D. as specified above will be summarily rejected.
The tender should accompanied with photocopies of ( i ) Valid up to date Pan card ( i1t ) Contractor
license copy, failing which the tender is liable for rejection. The original certificate may be produced
before the Executive Officer at the time of the scrutiny.
Letter etc found in the tender box raising or lowering the rates or dealing with the tender and regarding
adjustment of EMD and any other matter will not be considered.
No payment will be made for layout, bench mark level, pillars, profiles and benching and leveling the
ground required, which has to be carried out by the contractor at his own cost. The rate to be quoted
should be for furnished items of works inclusive of carriage of all materials and all incidental items of
work inclusive of carriage of all material and all incidental items of work.
After the work is finished all surplus materials should be removed from the site of work, preliminary
works such as mixing platform etc. should be dismantled and all materials removed from the sites and
premises left neat and this should be inclusive in the rates.
It should be understood clearly that no claim whatsoever will be entertained in regards to extra item of
the work or extra quantity of the items besides estimated amount. A written order must be obtained from
the responsible officer of Municipality before the extra items of works or extra item quantity of any item
of work is taken up and rate settled for extra item of work and necessary supplement agreement for the
same is drawn up where ever necessary.

. (a) Rent, royalties, cess and other charges of materials and all other taxes including sales tax, ferry

tolls, conveyance charges and other cost on account of land and buildings including temporary. building
required by the tenderer for collection of materials storage, housing of staff or other purpose of the work
are to be borne by thé contractors at his own cost. No rent will be payable to Govt. for temporary
occupation of land owned by Govt. at the site of the work for bonafied use of the land for work.

(b) Royalty will be recovered from each bill as notified by Govt. from time to time unless for
mineral materials.
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

(c) Labour camps or huts necessary to a suitable scale including scale including conveyance and
sanitary arrangements therein to the satisfaction of the local health authorities.

(d Suitable water supply including pipe water supply where available for the staff labour as well as
for the works should be provided by the contractor at his own cost.

(e) Fees and dues levied by Municipal, canal or water supply authorities.

® Suitable equipments and wearing apparatus for the labourer engaged in risky operations.

(2) Suitable fencing, barriers, signals including paraffin’s and electric signals where necessary at
work and approaches in order to protect the public and employees from accident.

(h) Compensation including cost of any suit for injury to persons or property due to neglect of any
precautions also sum which may become payable due to operation of the workmen compensation act.

(i) The contractor has to arrange adequate lighting arrangements for the works wherever necessary

at his own cost.

No relation certificate:-

The tenderer should not be related to any officers/ Councillors of Barbil Municipality. If the fact
subsequently proved to be false, the contract will be rescinded. The earnest money and the total security
will be forfeited and he shall be liable to make good to the loss or damages resulting from such
cancellation.

The Department will have the right to inspect for the work and can reject-partly or fully such works if
found defective in their opinion. The tenderer has all responsibility to make the work convenient so as to
meet the specification made in the estimate.

The contractor will be responsible for loss or damaged of any departmental materials during transit in the
execution of work due to reasons what so ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the contractor removes any Govt. materials supplied to him from the site of the work with a view to
dispose the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times the price of the materials according to the
rate stipulated in the recovery schedule or issued rate of the Municipality penalty so imposed shall be
recovered at any time from any sum or from his security deposit.

The Deptt. will have the right to supply at any time in the interest of the work any departmental materials
to be used in the work and the contractor used such materials without any controversy on that account.
The rates of the materials will be at the stock issue rate or current schedule of rates whichever is higher.
All materials which are to be supplied from Municipality will be as per the availability of stock and the
contractor will have to bear the charges of conveyance from the office store.

The contractor should be arranging the necessary tools and plants at his own cost.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed of final bill pending disposal due to any reason
thereof.

No extra payment will be made for removing, spreading, and consolidating salvaged materials.

In the event of any particular items of the work which the contractor has quoted rate, which are grossly
below the corresponding estimated rates or (CSR) for the particular item , the difference between the
amount according to the estimated cost or ( CSR ) rate and the grossly under quoted rate for quantity of
work to be executed by the contractor shall be kept withheld from the payment of the contractor until the
work completed in all respect by the to the full satisfaction of the Engineer-in-charge.

The department have the right to inspect all the scaffolding, centering, shuttering work and can reject
partly or fully if found defective their opinion.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 6 months after completion of work or if any imperfection
becomes apparent to the work within 6months from the date of final; certificate of completion of work
the contractor shall make good of all such damages at his own cost with no extra cost to the department.
No claims, whatsoever, in this regards will be entertained.

Standard co-efficient for linear measurement will be adopted while calculating consumption of materials
and no claim whatsoever regarding difference of materials will be entertained. The rates quoted shall be
inclusive of any eventially of difference for co-efficient for linear measurement.
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/ 30. As per Works Department office memorandum No.5288/W dated.4.5.2016 Amendment to Para-3.5.5(V)

of Note-II of OPWD Code, Vol-I by modification, Additional performance security shall be deposited by
the bidder when the bid amount is less than the estimated cost put to tender. In such an event, the bidders
who have quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact
amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the
Executive Officer, Barbil Municipality in the sealed envelope along with the price bid at the time of
submission of bid. The bids of technically qualified bidders will be opened for evaluation of the price
bid. In case of the bidders quoting less bid price/ rate than the estimated cost put to tender and have not
furnished the exact amount of differential cost (i.e. estimated cost put to tender minus the quoted amount)
as Additional Performance Security in shape of Demand Draft/ Term Deposit Receipt, their price bid will
not be taken in to consideration for evaluation even if they have qualified in the technical bid evaluation.

. No advance will be paid to the contractor during the course of execution of the work. If the department

felt necessary, the running bill will be paid to the contractor after deduction of 10% of the pending
completion of the work. Further, the contractor failed to complete the work in time penalty must be
imposed against the contractor @ 1% of the estimated cost per month or as desired by the Department.

2. All materials to be used for mortar/mixture should be measured is standard measurement box.
3. Specimen of concrete to be used for structural work should be taken is cube mould as per IS specification

for testing. The testing of the cubes and other materials should be done in Govt. laboratory or laboratories
approved by Govt. The cost for testing and collecting of samples for the purpose should be payable by
the contractor and the test report should be furnished to the Executive Officer.

b
i&%\igkﬂ Municipality.
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